



## ADDENDUM NO. 3

Date: January 27, 2022

To: All Proposal Recipients

From: Robin Dickerson, PE  
City Engineer

Subject: **RFQ/RFP Professional Engineering Services for the US 101/Brisco-Halcyon Interchange Modification Project**

**Receipt of this Addendum must be acknowledged by writing “Addendum No. 1, 2 & 3” on the outside of the bid envelope.**

This addendum forms a part of the Contract Documents and modifies the RFQ/RFP issued on December 13, 2021, as noted herein. This addendum contains the following information:

**Bold** text in the table below indicates the text changes.

<b>Addendum Item</b>	<b>Page</b>	<b>Description of Change</b>
3.01	Request	Request was made for studies and documents that support the environmental documents that were approved for this project. The zip file (Addendum 3OneDrive_2-1-26-2022) attached to this addendum contains the following files: <ul style="list-style-type: none"> <li>a. 05a370 NES signed 10-1-2020.</li> <li>b. CIA Feb 2018</li> <li>c. Final Air Quality Study – January 2017_compiled</li> <li>d. Final HPSR – November 2011_compiled with HRER and ASR</li> <li>e. Final Noise Study Report_June 2017</li> <li>f. PER addendum_Jan 2017</li> <li>g. PER_Novemeber 2016</li> <li>h. Phase 1 ISA_January 2016</li> <li>i. PJD_Feb 2018</li> <li>j. VIA addendum_January 2017</li> <li>k. VIA_November 2016</li> <li>l. WQAR_Feb 2018</li> </ul>

Please contact Robin Dickerson if you should have any questions (805) 473-5441.

**----- END OF ADDENDUM NO. 3 -----**