
ADDENDUM 04-01 

Date:  January 23, 2020 
 
To:  All Plan Holders   
 
From:  Jill McPeek 

Capital Improvement Project Manager 
   
Subject: Bridge Street Bridge Rehabilitation Project, PW 2020-01 

Bridge No. 49C-0196, Federal Project No. BHLO-5199 (027) 
 

 

Receipt of this Addendum must be acknowledged by writing “Addendum No. 4” on the 
outside of the bid envelope. 
 

This addendum forms a part of the Contract Documents and modifies the original drawings and/or Special 
Provisions dated October 8, 2019, as noted herein. This addendum contains the following information: 

 

1. Changes to Notice to Bidders, Special Provisions and Bid Book 
2. Changes to Project Plans 
3. Bidder Inquires and Clarifications 

 

1. CHANGES TO NOTICE TO BIDDERS, SPECIAL PROVISIONS, AND BID BOOK: 
 

Add. 
Item 

 
Page 

 
Description of Change 

1.01 Pages A - E 
(Bid Book) 

A revised Bid Item List has been prepared incorporating changes from Addendum No.’s 
1 through 4. Submit this version as your bid. 
 
Replace entire:  

BID ITEM LIST FOR 
BRIDGE STREET BRIDGE REHABILITATION, PW 2020-1 

FEDERAL PROJECT #BHLO-5199(027) SPECIFICATION NO 2019-01 
 

With: 
Revised Bid Item List, attached to this Addendum. 

 

1.02 Page 2 
(Special 

Provisions) 

Section 1-1.07B  Glossary 
 

Change:  

Holiday Date Observed 

Lincoln’s Birthday February 12th 

Independence Day July 4th 
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ADDENDUM-04-02 

Add. 
Item 

 
Page 

 
Description of Change 

   
To: 

Holiday Date Observed 

Lincoln’s Birthday February 10th 

Independence Day July 3rd 

 

 

1.03 Page 3 
(Special 

Provisions) 

Section 2-1.06B 
 
Supplemental Project Information 
Tree Removal and Trimming Plan 
 
Removal of trees (not including stumps) and trimming was accomplished in January 
2020 to avoid potential impacts to nesting birds. Trees were removed and trimmed 
per the Tree Removal and Trimming Plan included in the Information Handout. 
Additional removal or trimming may be required based on contractor operations.  
Remove stumps per the project specifications. The contractor should observe the 
existing field conditions prior to the bid to ensure affected items are bid appropriately. 
 

1.04 Page 10 
(Special 

Provisions) 

Section 7-1.03B 
 
Add: 
Bridge Street north of Olohan Alley, Olohan Alley, and all adjacent private driveways 
must remain open at all times during construction except for temporary closures 
allowed for the following operations for up to the maximum duration specified: 
 

 Installation of temporary bridge (1 day) 

 Removal of existing truss (1 day) 

 Removal of supplemental truss (1 day) 

 Installation of abutment shoring (1 day each abutment) 

 Installation of CIDH piles (8 days at abutment 1, 13 days at abutment 3) 

 Erection of new supplemental truss, new floorbeams and rehabilitated historic 
truss (4 days) 

 Concrete Deck Pour (1 day) 

 Delivery of large materials (short duration allowed if authorized by the Engineer) 

 Removal of temporary bridge (1 day) 
 
Temporary closures are allowed during working hours only. 
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ADDENDUM-04-03 

Add. 
Item 

 
Page 

 
Description of Change 

1.05 Page 10 
(Special 

Provisions) 

Section 7-1.03B 
 
Add: 
Contractor employees are required to park either outside of The Village commercial 
areas or in the upper portion of the 12-hour parking lot located off Le Point Street at 
Miller Way. 
 

1.06 Page 11 
(Appendices - 
Attachment 1) 

Attachment 1:  Public Contract Code Section 9204 
 
Change: 

(i) (i) This section shall remain in effect only until January 1, 2020, and as of that date is 
 repealed, unless a later enacted statute, that is enacted before January 1, 2020, 
 deletes or extends that date. 
 
To: 

(ii) (i) This section shall remain in effect only until January 1, 2027, and as of that date is 
 repealed, unless a later enacted statute, that is enacted before January 1, 2027, 
 deletes or extends that date. 
 

1.07 Page 37 
(Appendices - 
Attachment 3) 

Attachment 3:  Federal Wage Rates 
 
Change: 
Federal Wage Rates are not physically incorporated into this contract advertising 
package but the applicable federal wage rates can be found on the State of California 
Department of Industrial Relations website at: 
 

https://www.dir.ca.gov/OPRL/DPreWageDetermination.htm  
 
The final contract documents signed by the City and the contractor will physically 
include the current federal wage rates. 
 
To: 
The Federal minimum wage rates for this project are hereby set as those contained in 
General Decision Number: CA20200012  01/10/2020. Federal minimum wage rates 
may be obtained directly from the Federal Government website at: 
 

https://beta.sam.gov/search?index=wd 
 
The current Federal minimum wage rates will be incorporated into the final contract. 
 

  

https://www.dir.ca.gov/OPRL/DPreWageDetermination.htm
https://beta.sam.gov/search?index=wd
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ADDENDUM-04-04 

2.  CHANGES TO PROJECT PLANS: 
 

Add. 
Item 

 
Sheet 

 
Description of Change 

2.01 Sheet 23 of 54 GENERAL NOTES 
 
Clarification: 
Glulam must have the same strength properties as other New Timber. Increased 
number of screws from Deck Plank at each Beam Stringer from 2 screws to 4 screws. 
 
Replace: 
Sheet 23 of 54 with revised Sheet 23 of 54 dated 01/23/20. 
 

2.02 Sheet 29 of 54 ABUTMENT DETAILS NO. 2 
 
Clarification: 
Added anchor bolts to sill plate. Thickened concrete sidewalk adjacent to timber so that 
timber is never in contact with soil.  Clarified blocking connection at the end of the 
Beam. 
 
Replace: 
Sheet 23 of 54 with revised Sheet 29 of 54 dated 01/23/20. 
 

2.03 Sheet 32 of 54 TYPICAL SECTION 
 
Clarification: 
Showed location of 2-5” future utility conduit that were added per Addendum 2. 
 
Replace: 
Sheet 32 of 54 with revised Sheet 32 of 54 dated 01/23/20. 
 

2.04 Sheet 48 of 54 OVERHANG & RAILING DETAILS NO. 1 
 
Clarification: 
Added New Top Rail Detail to define allowable substitution per Question 4 of 
Addendum No. 3.  Added additional classification to SB1, End Post, and Handrail Section 
details. 
 
Replace: 
Sheet 48 of 54 with revised Sheet 48 of 54 dated 01/23/20. 
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ADDENDUM-04-05 

Add. 
Item 

 
Sheet 

 
Description of Change 

2.05 Sheet 49 of 54 OVERHANG & RAILING DETAILS NO. 2 
 
Clarification: 
Added transverse blocking at each overhang bracket location and revised blocking 
connection details.  Replaced steel channel with double angles between the exterior 
and first interior girder for the SB5 bracket.  Increased the top horizontal angle 
thickness for the SB5 bracket.  Clarified beam layout and added connection to the steel 
brackets.  Review Stringer Lapping, View A-A, and SB5 Details for changes. 
 
Replace: 
Sheet 49 of 54 with revised Sheet 49 of 54 dated 01/23/20. 
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ADDENDUM-04-06 

3. BIDDER INQUIRIES AND CLARIFICATIONS: 
 

Add. 
Item 

 
Questions / Answers 

2.01 Question 10 (01/15/20): 
Below is a request to substitute an organic zinc in lieu of inorganic zinc for steel coatings. Due to the 
required paint thickness the organic zinc will greatly reduce the potential of paint Mud Cracking. This 
concern is shared by some manufactures and subcontractors for inorganic zinc with the specified mil 
thickness range.  
 
RFI 5 -  Sect 59-2.01C(4)(b) Zinc Coating System  
Specification Section / Page: 59-2.01C(4)(b)(i), “Coatings for new structural steel and connections 
between new and existing structural steel must comply with the requirements shown in the following 
table:”  

 
By using this mill Spec for Caltrans with Inorganic paint there is a high probability for Mud Cracking. Also, 
this will take us out of the recommended coating mils, thus VOIDING the warranty. By using an Organic 
paint, it has a higher tolerance for the mils needed in the Caltrans spec. We would like to use “Organic 
Zinc Clad III” in lieu of the Caltrans spec “Inorganic Zinc Clad II”. Would this (being within the mils required) 
be acceptable for this Bridge Street Bridge Rehab?  
(Please also see attached product data sheets for Zinc Clad III also recommended for highway and bridge 
structures). 
 
Answer: 
The requested substitute is not recommended and will not be allowed. 
 

2.02 Clarification 1: 
A pre-construction meeting is currently scheduled to be held on March 17, 2020, at 2:00 p.m. at the City 
of Arroyo Grande Public Works Administrative Office, or alternatively on a date and time mutually agreed 
upon by the City and the Contractor. 
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ADDENDUM-04-07 

Add. 
Item 

 
Questions / Answers 

2.03 Clarification 2: 
On-street parking within the downtown core or “The Village” area is time restricted and extremely 
impacted. Contractor employees will be required to park either outside of The Village commercial areas 
or in the upper portion of the 12-hour parking lot located off Le Point Street at Miller Way (see Addendum 
Item 1.05).  
 

 

Please contact Jill McPeek at (805) 473-5444, jmcpeek@arroyogrande.org, if you have any questions. 
 

Attachment:  Revised BID ITEM LIST 
 



BID BOOK - ADDENDUM No. 4 

A 

All bid forms must be completed and submitted with your bid.  Failure to submit these 
forms and required bid bond will be cause to reject the bid as nonresponsive.  Staple all 
bid forms together.   
 
THE UNDERSIGNED, agrees that they have carefully examined: 

1. the location of the proposed work 
2. the plans and specifications 
3. read the accompanying instructions to bidders 
4. any supplemental project information 

and propose to furnish all: 
5. materials 
6. labor 

to complete all the required work satisfactorily in compliance with  
7. plans 
8. specifications 
9. special provisions 

for the prices set forth in the bid item list: 
 

BID ITEM LIST FOR 
BRIDGE STREET BRIDGE REHABILITATION, PW 2020-1 

FEDERAL PROJECT #BHLO-5199(027) 
 

Item   Item Unit of Estimated Item Price Total 

No. (1) Item 
Code(2) 

Description Measure Quantity (in figures) (in figures) 

1  066018 FURNISH FIELD 
OFFICE 

LS LUMP 
SUM 

  

2  066999 CONSTRUCTION 
STAKING 

LS LUMP 
SUM 

  

3  070030 LEAD COMPLIANCE 
PLAN 

LS LUMP 
SUM 

  

4  120090 CONSTRUCTION 
AREA SIGNS 

LS LUMP 
SUM 

  

5  120100 TRAFFIC CONTROL 
SYSTEM 

LS LUMP 
SUM 

  

6  120120 TYPE III 
BARRICADE 

EA 11   

7  130100 JOB SITE 
MANAGEMENT 

LS LUMP 
SUM 

  

8  130300 PREPARE STORM 
WATER POLLUTION 
PREVENTION PLAN 

LS LUMP 
SUM 

  

9  130310 RAIN EVENT 
ACTION PLAN 

EA 5 $500.00 $2,500.00 

10  130320 STORM WATER 
SAMPLING AND 
ANALYSIS DAY 

EA 4   



BID BOOK - ADDENDUM No. 4 

B 

Item   Item Unit of Estimated Item Price Total 

No. (1) Item 
Code(2) 

Description Measure Quantity (in figures) (in figures) 

11  130330 STORM WATER 
ANNUAL REPORT 

EA 2 $2,000.00 $4,000.00 

12  130605 CONTAINMENT 
BERM 

LF 290   

13  130640 TEMPORARY FIBER 
ROLL 

LF 605   

14  130680 TEMPORARY SILT 
FENCE 

LF 605   

15  130710 TEMPORARY 
CONSTRUCTION 
ENTRANCE 

EA 1   

16  130900 TEMPORARY 
CONCRETE 
WASHOUT 

LS LUMP 
SUM 

  

17  131201 TEMPORARY 
CREEK DIVERSION 
SYSTEMS 

LS LUMP 
SUM 

  

18  146007 INVASIVE SPECIES 
CONTROL 

LS LUMP 
SUM 

  

19  149002 FUGITIVE DUST 
CONTROL PLAN 

LS LUMP 
SUM 

  

20  160110 TEMPORARY HIGH-
VISIBILITY FENCE 

LF 220   

21  170103 CLEARING AND 
GRUBBING (LS) 

LS LUMP 
SUM 

  

22  190101 ROADWAY 
EXCAVATION 

CY 180   

23 F 192003 STRUCTURE 
EXCAVATION 
(BRIDGE) 

CY 229   

24 F 193003 STRUCTURE 
BACKFILL (BRIDGE) 

CY 85   

25  210430 HYDROSEED SQFT 24700   

26  210610 COMPOST (CY) CY 150   

27  250201 CLASS 2 
AGGREGATE 
SUBBASE 

CY 84   

28  260203 CLASS 2 
AGGREGATE BASE 
(CY) 

CY 68   

29  390132 HOT MIX ASPHALT 
(TYPE A) 

TON 55   

30  480200 TEMPORARY 
BRIDGE 

LS LUMP 
SUM 

  

31  480600 TEMPORARY 
SHORING 

LS LUMP 
SUM 
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C 

Item   Item Unit of Estimated Item Price Total 

No. (1) Item 
Code(2) 

Description Measure Quantity (in figures) (in figures) 

32  490605 36" CAST-IN-
DRILLED-HOLE 
CONCRETE PILING 

LF 312   

33  490607 48" CAST-IN-
DRILLED-HOLE 
CONCRETE PILING 

LF 325   

34  490616 84" CAST-IN-
DRILLED-HOLE 
CONCRETE PILING 

LF 85   

35 F 510053 STRUCTURAL 
CONCRETE, 
BRIDGE 

CY 211   

36 F 510054 STRUCTURAL 
CONCRETE, 
BRIDGE (POLYMER 
FIBER) 

CY 127   

37 F 510502 MINOR CONCRETE 
(MINOR 
STRUCTURE) 

CY 3   

38 F 511035 ARCHITECTURAL 
TREATMENT 

SQFT 2246   

39  519088 JOINT SEAL (MR 1") LF 59   

40  519100 JOINT SEAL (MR 2") LF 30   

41 F 520102 BAR REINFORCING 
STEEL (BRIDGE) 

LB 165156   

42 F 550203 FURNISH 
STRUCTURAL 
STEEL (BRIDGE) 

LB 245692   

43 F 550204 ERECT 
STRUCTURAL 
STEEL (BRIDGE) 

LB 245692   

44 F 575000 TIMBER SIDEWALK MFBM 11.5   

45  590115 CLEAN AND PAINT 
STRUCTURAL 
STEEL 

LS LUMP 
SUM 

  

46  590116 CLEAN AND PAINT 
STRUCTURAL 
STEEL (EXISTING 
BRIDGE) 

LS LUMP 
SUM 

  

47  600097 BRIDGE REMOVAL LS LUMP 
SUM 

  

48  600100 RESET HISTORIC 
TRUSS 

LS LUMP 
SUM 

  

49  650014 18" REINFORCED 
CONCRETE PIPE 

LF 19   
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D 

Item   Item Unit of Estimated Item Price Total 

No. (1) Item 
Code(2) 

Description Measure Quantity (in figures) (in figures) 

50  710212 ADJUST MANHOLE 
TO GRADE 

EA 3   

51  710214 ADJUST VALVE 
BOX FRAME AND 
COVER TO GRADE 

EA 5   

52  723080 ROCK SLOPE 
PROTECTION (60 lb, 
Class II, METHOD B) 
(CY) 

CY 320   

53  723110 ROCK SLOPE 
PROTECTION (1/2 
T, Class VII, 
METHOD B) (CY) 

CY 920   

54  729011 ROCK SLOPE 
PROTECTION 
FABRIC (CLASS 8) 

SQYD 630   

55  731510 MINOR CONCRETE 
(CURB, GUTTER, 
SIDEWALK AND 
DRIVEWAY) 

CY 17   

56  731750 REMOVE 
CONCRETE CURB 
AND SIDEWALK 
(LF) 

LF 117   

57  750001 MISCELLANEOUS 
IRON AND STEEL 

LB 270   

58  770100 POTABLE WATER 
MAIN AND 
APPURTENANCES 

LS LUMP 
SUM 

  

59  770200 IRRIGATION 
SYSTEM 
RELOCATION 

LS LUMP 
SUM 

  

60  780440 PREPARE AND 
STAIN CONCRETE 

SQFT 2246   

61  782150 TEMPORARILY 
RELOCATE PARK 
ITEMS 

LS LUMP 
SUM 

  

62  782151 RESET CONCRETE 
PLANTER 

EA 5   

63  790100 TEMPORARY 
SEWER MAIN AND 
APPURTENANCES 

LS LUMP 
SUM 

  

64  790200 PERMANENT 
SEWER MAIN AND 
APPURTENANCES 

LS LUMP 
SUM 

  

65  800103 TEMPORARY 
FENCE (TYPE CL-6) 

LF 670   
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E 

Item   Item Unit of Estimated Item Price Total 

No. (1) Item 
Code(2) 

Description Measure Quantity (in figures) (in figures) 

66  803015 REMOVE WOOD 
FENCE 

LF 15   

67  803105 WOOD FENCE LF 32   

68  803165 RESET TIMBER 
RAIL AND 
PARKING STOP 

LS LUMP 
SUM 

  

69  803170 RELOCATE FENCE LF 25   

70  810230 PAVEMENT 
MARKER 
(RETROREFLECTIV
E) 

EA 20   

71  820250 REMOVE 
ROADSIDE SIGN 

EA 3   

72  820510 RESET ROADSIDE 
SIGN (ONE POST) 

EA 2   

73 F 839500 HANDRAIL CABLE LF 292   

74 F 839741 BRIDGE VEHICLE 
RAIL 

LF 278   

75  840501 THERMOPLASTIC 
TRAFFIC STRIPE 

LF 440   

76  999990 MOBILIZATION LS LUMP 
SUM 

  

 Bid Total $ 
 
(1) Denotes Final Pay Bid Item 
(2) First Two Digits Refer to the sections in the Caltrans Standard Specifications, 
Caltrans Revised Standard Specifications, and modifications in the Special Provisions, 
that describe required work. 
  









EXISTING HANDRAIL SECTIONS VIEW A-A

SB2

SB1

VIEW C-C

NEW HANDRAIL SECTIONS

VIEW B-B

BRIDGE STREET BRIDGE - REHABILITATION

OVERHANG & RAILING DETAILS NO. 1

DEAD END ANCHORAGE

CONNECTION DETAIL

END POST

SLOTTED HOLE POST

NEW TOP RAIL DETAIL



SB5

BRIDGE STREET BRIDGE - REHABILITATION

OVERHANG & RAILING DETAILS NO. 2

STRINGER LAPPING

SB4

SB3

VIEW A-A


